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Difference in Points Claimed & Verified Staff Notes

$62,274,536 $176,190 $2,275,000 $59,823,346

1
Roanoke Rapids 

Sanitary District

Lower Roanoke 

Outfall and Sub 

Basin A Sewer 

Rehabilitation

Hazen & 

Sawyer

Rehabilitation of approximately 6,400 l.f. of 30-inch sewer 

and 2,500 l.f. of 8-inch sewer using CIPP, 

rehabilitation/replacement of approximately 45 laterals, and 

rehabilitation of 31 manholes.

X Halifax $2,959,000 $500,000 $2,459,000 $2,959,000 61.12 61.10 25 18 5 13.10

2
Thomasville, City 

of

North Hamby 

Creek Outfall 

Sanitary Sewer 

Improvements 

Phase II

LaBella 

Assoc.

Replacement of approximately 7,260 l.f. of existing 18-inch 

sewer outfall with 24-inch sewer; replacement of 

approximately 175 l.f. of 10-inch pipe with 18-inch pipe; 

replacement of approximately 175 l.f. of 8-inch sewer; and 

installation of 46 new epoxy-lined manholes.

Davidson $6,812,584 $6,812,584 $6,948,836 54.94 54.94 12 20 7 15.94

3
Tabor City, Tabor 

City

WWTP 

Improvements 

Project

Municipal 

Eng. 

Services Co. 

Improvements to the wastewater treatment plant, including 

an automated valve to the equalization basin, new clarifier, 

new disk filters, and associated piping and electrical.

Columbus $1,213,900 $500,000 $713,900 $1,238,178 63.00 53.00 25 3 5 20.00
3.B Proposed project is not clearly identified in 

the Asset Management Plan (-10)

4
Mount Olive, 

Town of

Collection System 

Find and Fix 

Rehabilitation

WK Dickson
Rehabilitation and replacement of approximately 10,500 l.f. 

of gravity sewer and 40 manholes.
Wayne $2,049,000 $500,000 $1,549,000 $1,549,000 55.00 50.00 25 0 5 20.00

2.E.1 Sewer rehabilitation was not mentioned 

in the SOC (-5)

5
Louisburg, Town 

of

Town of Louisburg 

WWTP 

Improvements

Municipal 

Eng. 

Services Co. 

Improvements to the influent pump station, including 

wetwell cleaning, mechanical bar screen installation, repairs 

to sluice gates, installation of new isolation valves, a new 

drywell sump pump, pump taps and drains, and at hoist/jib 

crane.

Franklin $550,000 275,000 $275,000 561,000 62.39 49.39 15 0 15 19.39

1.C.1 The mechanical bar screen to be 

installed is a new bar screen that does not 

replace an old screen.  Bar screen is over half 

of the cost of the project (-10)

2.J Narrative does not demonstrate 

improvement of water quality (-3)

3.B AMP does not include any inventory of the 

collection or distribution system (-10)

6 Kinston, City of

Briery Run Phase 

IV Sewer 

Rehabilitation 

Project

City of 

Kinston

Rehabilitation of 3,635 l.f. of 30-inch sewer line and 49 

manholes.
Lenoir $2,054,696 $500,000 $1,554,696 $2,095,790 49.76 47.76 25 0 5 17.76

3.A No documentation provided showing 

adoption of CIP (-2)

7
Stantonsburg, 

Town of

Town of 

Stantonsburg 

Sanitary Sewer 

Replacement

Municipal 

Eng. 

Services Co. 

Rehabilitation and/or replacement of approximately 2,260 

l.f. of 8-inch terra cotta line and associated brick manholes in 

the Travis Street, Greenwood Avenue, and Broad Street 

areas of Stantonsburg.

X Wilson $675,000 $675,000 $675,000 N/A 46.68 25 0 7 14.68

Submitted as CDBG Application with 

corresponding score sheet

2.E.2 NOVs at WWTP not clearly linked to 

sewer replacement

8
Rutherfordton, 

Town of

Rutherfordton 

Sewer 

Improvements 

Project

Odom Eng.
Abandonment of an existing 211 gpm pump station and 

replacement with 8-inch gravity sewer.
Rutherford $176,190 $176,190 $176,190 44.43 44.43 25 5 5 9.43

9
Winston-Salem, 

City of

Muddy Creek 

Aeration System 

Upgrades

Black & 

Veatch

Replacement of existing blowers and aeration piping to 

improve efficiency
Forsyth $8,208,860 $8,208,860 $8,208,860 44.93 41.09 25 0 5 11.09

2.S 20% reduction in energy not clearly 

documented

Final determination of 

green project eligibility 

will be determined after 

review of engineering 

report

Funding Summary

North Carolina Clean Water State Revolving Fund (CWSRF) - Sept. 2015 Application Round 

Projects Approved for Funding by State Water Infrastructure Authority on Jan. 21, 2016
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Difference in Points Claimed & Verified Staff Notes

10 Pittsboro, City of

Wastewater 

Treatment System 

Improvements

The Wooten 

Company

Replacement of old equipment at the existing wastewater 

treatment facility, addition of treatment units for total 

nitrogen removal, construction of a 14-mile force main from 

the existing wastewater treatment facility to Sanford's Big 

Buffalo Wastewater Treatment Plant.

Chatham $21,585,500 $21,585,500 21,585,500 33.09 28.09 2 13 0 13.09

3.C Total revenues rather than operating 

revenues used.  Recalculated using correct 

items on LGC-108C form (-5)

11 Wayne County

Wayne County 

Sanitary Sewer 

System 

Rehabilitation

Municipal 

Eng. 

Services Co. 

Rehabilitation of the County's sewer collection system by dig 

and replace, point repair, and cured-in-place lining.  

Installation of sewer meters at various entities.

Wayne $820,258 $820,258 $836,663 35.30 25.30 15 0 0 10.30
1.C.1 Documentation does not clearly show 

existing infrastructure is 40 years old (-10)

12
Junaluska 

Sanitary District

Highway 209 -- I-

40 Sewer 

(Riverbend School 

Sewer Service)

Brown 

Consult.

Installation of a 40,000 gpd pump station, 100,000 gpd pump 

station, 18,500 l.f. of force main, and 5,000 l.f. of gravity 

sewer.

X Haywood $2,070,022 $2,070,022 $3,841,400 31.62 19.62 2 3 5 9.62

Applicant claimed 31.62, but total points 

entered is 21.62.

3.A No resolution or minutes adopting CIP 

were provided (-2)

13
Winston-Salem, 

City of

South Fork 

Interceptor 

Contract #2: 

Kerners Mill Force 

Main/Pump 

Station 

Improvements

Black & 

Veatch

Under South Fork Interceptor Contract No. 2, replacement of 

8,500 l.f. of 15-inch to 36-inch outfall and interceptor sewers 

along the South Fork Creek.  Expansion of the pumping 

capacity at the Kerns Mill Lift Station, addition of a second 

force main leaving the pump station, expansion of the 

gravity sewer pipe influent to the pump station.

Forsyth $11,699,526 $11,699,526 $11,699,526 72.10 18.09 2 0 5 11.09

Applicant submitted two score sheets under one 

application, one with a total of 75.1 and the other 

with a total of 72.1.  All line items were 

consolidated onto one score sheet.

1.D Project purpose scored as an expansion due to 

containing both expansion and rehabilitation, (-15, 

+2 for 1.E)

1.D.1 No age points given since the Kerners Mill 

Pump Station work is less than 50 percent of the 

total construction cost (-10)

2.C No SSOs were documented (-15)

2.E.2 No supporting documentation for the 

claimed NOVs was included (-3)

2.P No impaired waters documented as required 

by guidance on the Integrated Report and no 

mapping as required by guidance was supplied (-

20)

3.A No documentation of CIP found in application (-

2)

3.B Application stated that AMP work was ongoing 

in the Muddy Creek and Elledge basins.  Therefore, 

the AMP was not considered complete (-10)

While unemployment points were not claimed on 

this Application, the other project submitted by 

the Applicant did claim them (+1)

14 Johnston County

McGee's 

Crossroads Sewer 

Upgrade

Johnston 

County 

Public 

Utilities

Upgrade of 4 pumps and installation of approximately 3,500 

l.f. of 6-inch force main and 30,200 l.f. of 10-inch force main.
Johnston $1,400,000 $1,400,000 $1,542,000 19.62 16.61 2 0 5 9.61

4.A Incorrect poverty rate used (-1.05)

4.B Incorrect MHI used (+0.04)

$62,274,536Total CWSRF Funding Approved for Sept. 2015 Application Round:

CWSRF Projects Approved for Funding on Jan. 21, 2016 are highlighted in blue
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